
CITY OF MIDDLETOWN 
PURCHASING DEPARTMENT 

 

 
ADDENDUM #3 TO BID #2013-008 

Wastewater Force Main –  
Mattabassett Regionalization Project 

 
Date Issued: September 11, 2013 

 
ALL BIDDERS ARE HEREBY ADVISED OF THE FOLLOWING AMENDMENTS TO THE CONTRACT BID DOCUMENTS: 
 
ADDENDUM #3 INCLUDES THE FOLLOWING ITEMS: 
 
ITEM 1 – REVISED BID PROPOSAL PAGES 
ITEM 2 – REVISED SPECIFICATION SECTION 700 
ITEM 3 – REVISED DRAWINGS C104 AND C114 
ITEM 4 – TREE REMOVAL WITHIN CT DOT HIGHWAY RIGHT-OF-WAY 
ITEM 5 – STONE BALLAST FOR RAILROAD BED 
ITEM 6 – WATER FOR FORCE MAIN TESTING 
ITEM 7 – CITY OF MIDDLETOWN PERMITS 
ITEM 8 – QUESTIONS AND ANSWERS 
REVISED DRAWINGS C503 AND C504 
REVISED SPECIFICATION SECTIONS 102, 107 AND 109 
 

INVITATION TO BID 

Tuesday, October 1, 2013 at 11 AM 
 

PLEASE VERIFY THAT YOU HAVE RECEIVED THIS NOTIFICATION IN THE SPACE BELOW AND FAX OR EMAIL THIS 
PAGE BACK TO THE PURCHASING DEPARTMENT. 
 
FAX: 860-638-1995  
EMAIL: purchase@middletownct.gov 
 
BIDDER ACKNOWLEDGES RECEIPT OF ADDENDUM #3: _______________________________________  
        COMPANY NAME 
 All bidders are hereby advised of the following amendments to the contract bid documents which are 
hereby made an integral part of the specifications for the subject project, prepared by the City of Middletown to the 
same extent as all other documents.  All work shall conform to the standards and provisions of same. Bids submitted 
shall be deemed to include contract document information as shown in Addendum No. 3.  General bidders shall 
notify sub-bidders that may be affected by this addendum as applicable.  Bidders shall be required to acknowledge 
receipt of this addendum in the space provided on the Bid Proposal Form 2-2.   
 
Failure to acknowledge receipt of this addendum by the bidder may result in the rejection of their bid.   Bidders 
are directed to review changes to all portions of the work as changes to one portion may affect the work of another. 
 
***BIDDER NOTE:  If you have already submitted a bid you shall be required to acknowledge receipt of this 
addendum under separate cover in a sealed envelope clearly marked with the bid number and description.  This 
acknowledgment must be received by the time and date specified to be accepted by the City 

                                                             
Donna L. Imme, CPPB 
Supervisor of Purchases 



ADDENDUM #3 
ITEM 1 – REVISED BID PROPOSAL PAGES 
Delete Section 2 (pp. 2-1 through 2-15) in its entirety and replace with the revised Section 2 (pp. 2-1 through 2-16) 
attached to this Addendum #3. 
 
ITEM 2 – REVISED SPECIFICATION SECTION 700 
Delete Specification Section 700, Measurement and Payment (pp. 700-1 through 700-20), in its entirety and replace 
with the revised Section 700 (pp. 700-1 through 700-21) attached to this Addendum #3. 
 
ITEM 3 – REVISED DRAWINGS C104 AND C114 
Drawings C104 and C114 are hereby replaced with the revised Drawings C104 and C114 attached to this Addendum 
#3.  The Drawings were revised as follows: 
 

 Revised sewer pipe crossing under railroad at STA 14+84 (Drawings C104 and C114).  Please refer to Q1 
under Item 8, Questions and Answers, below. 
 

 Revised location of Junction Vault #1 and buried fittings outside the vault to resolve discrepancy with the 
end limit of open cut and cover installation in that same area (Drawings C104 and C114). 

 

 Added geologic description for “Alluvial Deposits (Sand and Organics)” to the profile on Drawing C114 that 
was missing from the previous revision issued for bid. 

 
ITEM 4 – TREE REMOVAL WITHIN CT DOT HIGHWAY RIGHT-OF-WAY 
Pursuant to Q7 from Addendum #2, the Connecticut Department of Transportation (CT DOT) advised that trees 
between Route 9 highway southbound and the Providence and Worcester Railroad right-of-way shall be removed 
from the following areas, and the Contractor shall schedule and convene a meeting with CT DOT, the Owner and the 
Engineer prior to commencing Work in these areas: 
 

1. STA 15+00 to STA 23+00 – Remove all trees and stumps.  Restore the area with grass in accordance with the 
Contract Documents. 
 

2. STA 75+00 to STA 112+00 – Remove all trees.  Stumps shall remain in place and treated with 
herbicide to limit regrowth. 

 
Revise the words “Tree Warden” to “chief elected official” in the first sentence of Specification Section 104, Clearing 
and Grubbing, paragraph 2(b), for consistency with C.G.S. Sec. 13a-140. 
 
ITEM 5 – STONE BALLAST FOR RAILROAD BED 
A new Bid Item #52 for Railroad Stone Ballast is hereby added to the Contract and is reflected in the revised Bid 
Proposal Pages and revised Section 700 attached to this Addendum #3.  The Contractor shall furnish, install, and 
compact stone ballast to the extent wherever the railroad track is removed by others in conjunction with the Work.  
Please refer to comment 4 in the July 3, 2013 letter from the Providence and Worcester Railroad Company (P&W 
RR) in Exhibit D to the Specifications.  This Bid Item will also include furnishing Railroad Stone Ballast for others to 
install after the Contractor reaches the finished grade elevation specified by P&W RR for final reinstallation of the 
track (also performed by others). 
 
ITEM 6 – WATER FOR FORCE MAIN TESTING 
An allowance for Water for Force Main Testing is hereby added to the Contract as new Bid Item #53 and is reflected 
in the revised Bid Proposal Pages and revised Section 700 attached to this Addendum #3. 
 
Revise the first sentence of paragraph 3.05I in Specification Section 02615, Force Main Piping and Appurtenances, to 
read, “The Contractor shall provide all materials, excluding water,…” 
 



ITEM 7 – CITY OF MIDDLETOWN PERMITS 
To satisfy State Clean Water Fund requirements, a new Bid Item #55 for an allowance for permit authorizations 
required by the City of Middletown for the Work is hereby added to the Contract and is reflected in the revised Bid 
Proposal Pages and revised Section 700 attached to this Addendum #3.  The bond and insurance requirements for 
the City Department of Public Works Excavation Permit are attached to this Addendum #3.  A special permit and 
bond is required by Section 262-38 of the Middletown Code of Ordinances to close any City street, street lane or any 
portion of a lane, or perform work in any manner that would require any vehicles to have to stop, slow down, or 
deviate from the vehicle lane in any manner. 
 
ITEM 8 – QUESTIONS AND ANSWERS 
Q1: Reference is made to the railroad crossing (pipe jacking) shown on Plan Sheet C104.  The jacking pit shown 

at Station 14+40 +/- scales out at twenty (20) feet long.  However, the drive face of the pit is shown five (5) 
past the end of the 48” casing pipe.  In speaking with the pipe jacking subcontractors we are being told that 
they will require a minimum twenty eight (28) foot long pit measured from the face of the 48” casing pipe.  
Based upon this requirement the jacking pit will by necessity extend into the pavement in Dekoven Drive.  Is 
this acceptable?  If so, what protective measures will be required where the pit extends into the pavement? 

 
A1: Please refer to the revised Drawing Nos. C104 and C114 attached to this Addendum #3.  The sewer pipe 

crossing under the railroad at STA 14+84 was revised to accommodate a 28-ft long entry pit that does not 
extend into the pavement of Dekoven Drive. 

 
Q2: The sheeting specifications for the jacking and receiving pits provided by the P&W Railroad call for the 

sheeting to be removed upon completion of the work.  Contrary to the written specification, it has been our 
experience that the railroad may require a portion of the sheeting to remain in place and that this decision is 
made on a case-by-case basis.  If the railroad decides that a portion of the sheeting has to be left in place, 
how will the contractor be compensated for this additional cost? 
 

A2: The Providence and Worcester Railroad Company advises that it will not require any portion of the steel 
sheeting to remain in place.  The excavation shall be backfilled or otherwise supported during removal of 
the sheeting in accordance with the Contract Documents and instructions by the P&W RR. 

 
Q3: In reviewing the boring logs for this project we note that there are very low blow counts (1’s, 2’s and “WOH” 

(weight of hammer) in the vicinity of junction vaults 1, 3 and 4, air valve manholes 2, 4 and 5, and drain 
manholes 2 and 4.  Were these poor soil conditions taken into account during the design phase of this 
project?  It is our concern that the in-situ materials may not provide a suitable foundation for these 
structures which could cause these structures to settle. 

 
A3: Excavations shall be kept dry in accordance with the Contract Documents.  Install geotextile under the 

screened gravel base of all Junction Vaults, Air Valve Manholes, and Force Main Drain Manholes as shown 
in the details on the revised Drawing Nos. C503 and C504 attached to this Addendum #3.  Geotextile for 
these structures shall be included in their respective unit costs and is reflected in the revised Section 700 
attached to this Addendum #3.  The Contractor shall use only static or other non-vibratory compaction 
equipment.  Please delete Specification Sections 102, 107 and 109 in their entirety and replace with the 
revised Sections 102, 107 and 109 attached to this Addendum #3. 

 
Q4: Under the General Requirements Pg. 1-8 par. C. Subcontractor Requirements, it states that subs have to 

carry the same insurance and presumably limits as well as the successful bidder.  This project required a 
$10,000,000 umbrella policy, $10,000,000 environmental impairment insurance as well as a Builders’ Risk 
policy.  Are these limits the same for both or can they be lowered or deleted for subcontractors due to the 
expense and ability of subs to even obtain such insurance? 

 
A4: Article 1.17C of the Information for Bidders states “Any deviation and/or modification of this requirement 

must be reviewed and approved by the City’s Risk Manager, whose approval will not be unreasonably 



withheld.”  The insurance requirements of any subcontractor will be reviewed by the City’s Risk Manager 
prior to acceptance.  At a minimum, any subcontractor will be expected to carry the City’s standard 
$1,000,000 limit of liability. 

 
Q5: Does the Builders Risk insurance need to be for the full value of the project?  This seems unnecessary due to 

the material portion of this project. 
 
A5: The Builder’s Risk Insurance shall be in an amount that is, at minimum, equal to the total estimated value 

of the property (i.e., equipment & materials) stored on-site, off-site or in transit specifically relative to the 
use of, and incorporation into, this construction project. 

 
Q6: Is there a frequency of train use available from P & W Railroad?  This is used in the pricing of Railroad 

Liability Insurance. 
 
A6: The Providence and Worcester Railroad Company advises that there will be two (2) trains per day (no 

passenger trains) traveling at 10 mph maximum speed, and that no slow orders will be in effect. 
 

Q7: Is testing cost plus on this project?  There is conflicting wording in the Specs. 
 
A7: The allowable markup on laboratory testing services is 5% as specified in Article 6.24(j) of the Special 

Conditions, Section 6, and in Specification Section 01020, Allowances, paragraph 1.01D.  All tests ordered 
by the Engineer (except those for controlled materials) that show Work in compliance with the Contract 
Documents will be paid for under the allowance for Laboratory Testing Services, Bid Item #21. 
 

Q8: Do the concrete bins in the WSA have to be removed at the end of the project or can they be left there for 
future use at the Contractor’s option? 

 
A8: The bins shall remain at the WSA for future use during pump station construction contract. 
 

Revise the first sentence of paragraph 1.01A in Specification Section 01525, Temporary Waste Stockpile 
Area, to read, “Work under this Section shall consist of securing, construction and management of the 
Temporary Waste Stockpile Area (WSA)…” 
 
Delete paragraph 3.01E in its entirety from Section 01525 and replace with the following: 

 
E. Upon completion of the Project and following removal of all residual Controlled Materials, 

the Contractor shall remove all remaining materials such as polyethylene sheeting and 
sand bags.  Materials shall be disposed of by the Contractor as solid waste in accordance 
with the Contract Documents and all Federal, State and local regulations. 

 
Add the following paragraph 3.01F to Section 01525: 
 

F. The bins/concrete blocks, chain-link fence and gate shall remain in place at the WSA as 
directed by the Engineer and become the property of the Owner. 

 


